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PARTIAL ROOF PLUMBING PLAN

FINAL BID DOCUMENTS

JH

 1/8" = 1'-0"
1

PARTIAL ROOF PLUMBING PLAN

KEY NOTES:

SHEET NOTES:

1 3/4" CW UP THRU ROOF, PROVIDE RPZ BACKFLOW
PREVENTER ASSEMBLY WITH SUPPORTS ON ROOF &
EXTEND TO CONDENSATE COOLER AND CONNECT
AS REQUIRED.  PROVIDE AIR GAP FITTING AND 2"
DRAIN TO NEAREST ROOF DRAIN.

2 1 1/4" CW UP THRU ROOF, PROVIDE RPZ BACKFLOW
PREVENTER ASSEMBLY WITH SUPPORTS ONB ROOF
& EXTEND TO NEW WATER SOFTENER MOUNTED ON
ROOF AND CONNECT AS REQUIRED.  PROVIDE AIR
GAP FITTING AND 2" DRAIN TO NEAREST ROOF
DRAIN.

3 EXISTING ROOF DRAINS NEXT EXISTING RTU TO
REMAIN. CONDENSATE FROM NEW RTU TO BE
EXTENDED TO EXISTING ROOF DRAINS BY
MECHANICAL CONTRACTOR. DRAINS FROM ROOF
MOUNTED RPZ'S & WATER SOFTENER TO BE
EXTENDED TO EXISTING ROOF DRAINS BY PLUMBING
CONTRACTOR.

4 NEW WATER SOFTENER, MOUNT ON PAD ON ROOF &
SECURE TO STRUCTURAL FRAME ATTACHED TO PAD
& MOUNT RESIN TANK HEAD COVER SECURELY TO
FRAME.  CONNECT CW SUPPLY AND INTERCONNECT
TANKS IN ACCORDANCE WITH MANUFACTURER'S
INSTRUCTIONS.  EXTEND DISCHARGE OF WATER
SOFTENER TO NEW HUMIDIFIER AND CONNECT AS
REQUIRED.  EXTEND DRAIN FROM SYSTEM TO
NEAREST ROOF DRAIN.  COORDINATE EXACT
LOCATIONS AND CONNECTION POINTS WITH
MECHANICAL CONTRACTOR.

5 EXISTING VENT THROUGH ROOF TO REMAIN. VENT IS
GREATER THAN 25' FROM OUTSIDE AIR INTAKES OF
NEW AND EXISTING RTU'S

6 EXSITING SANITARY VENTS THROUGH THE ROOF.
VENTS TO BE RELOCATED IN CEILING BELOW TO
NEW LOCATION ADJACENT TO EXHAUST FAN
DISCHARGES AS REQUIRED TO BE GREATER THAN
25' FROM OUTSIDE AIR INTAKES.  COORDINATE
ROUTING OF VENT PIPING IN CEILING BELOW WITH
EXISTING PIPING & OTHER TRADES. COORDINATE
NEW ROOF VENT PENETRATIONS WITH EXISTING
EXHAUST FANS.

7 MAINTAIN EXISTING CLEARANCE IN FRONT OF FIRE
PROTECTION ROOF MANIFOLD.

1. CONSTRUCTION TO BE PERFORMED IN PHASES.
COORDINATE ALL WORK WITH G.C. TO PERFORMED IN
CORRECT PHASE AND TO ALLOW FOR CONTINUATION OF
SERVICES IN NON-CONSTRUCTION AREAS AS REQUIRED.

2. ALL SHUT-DOWNS AND CHNAGE-OVERS SHALL BE
PERFORMED DURING PREMIUM TIME HOURS AS DIRECTED
BY THE OWNER  TO MINIMIZE DONWTIME AND DISRUPTION
TO FACILITY SERVICES TO OTHER NON-CONSTRUCTION
AREAS. COORDINATE ALL SHUT-DOWNS AND CHANGE-
OVERS WITH OWNER/G.C.

3. ALL REMOVED FIXTURES OR EQUIPMENT AND
ASSOCIATED PIPING, HANGER, INSULATION, SUPPORTS,
ETC. SHALL REMOVED FROM SITE. CAP ALL UNUSED
SERVICES AT NEAREST ACTIVE MAINS OR BRANCH LINES
AS CLOSELY AS POSSIBLE TO ELIMINATE ALL DEAD END
PIPING.

4. COORDINATE ROUTING OF ALL PIPING WITH NEW AND
EXISTING STRUCTURAL CONDITIONS AND WITH OTHER
TRADES WORK, BOTH NEW AND EXISTING.

5. ALL RISERS SERVING OTHER FLOORS SHALL REMAIN
ACTIVE. RISERS PASSING THROUGH AREAS OF WORK
SHALL BE REROUTED AS REQUIRED TO PROVIDE
CONTINUED SERVICE WITH AS LITTLE DISRUPTION AS
POSSIBLE.  COORDINATE EXACT LOCATION OF REROUTED
RISERS IN FIELD WITH G.C. AND INSTALL ALL NEW PIPING
FOR PREPARATION OF CHANGE-OVER RPIOR TO ANY
DISCONNECTION OF SERVICES.  CHANGE-OVER SHALL BE
AS DIRECTED BY THE OWNER TO MINIMIZE DISRUPTION TO
OTHER AREAS OF THE FACILITY.

KEY PLAN


